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INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT  

BETWEEN  
THE TEXAS FACILITIES COMMISSION 

AND 
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC. 

TFC CONTRACT NO. 18-096-000 

ASSIGNMENT NO. 9 

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 9 
(hereinafter referred to as “Assignment No. 9” or “Assignment”) is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter referred to as “TFC”) and Wood Environment & Infrastructure Solutions, Inc. 
located at 3755 South Capital of Texas Highway, Suite 375, Austin, Texas 78704 (hereinafter 
referred to as “PSP”) (TFC and PSP are hereinafter referred to individually as a “Party” or 
collectively as “Parties”), to be subject to the terms and conditions that follow. 

1.0. DESCRIPTION OF PROJECT: The project for which PSP agrees to provide 
Professional Services is generally described as performing asbestos survey, abatement design, 
and monitoring services as needed for multiple buildings at the Department of Public Safety 
(DPS) Austin Headquarters (hereinafter referred to as the “Project”), as further depicted in 
Exhibit A, PSP’s IDIQ Assignment No. 9 Proposal dated October 28, 2020, attached hereto and 
incorporated herein for all purposes and consisting of nine (9) pages. 

2.0. DURATION OF ASSIGNMENT:  The scope of services of this Assignment No. 9 shall 
be completed no later than August 31,2021, unless terminated earlier as provided in Section 3.2 
of the Agreement.  The schedule is subject to adjustments for possible time extension; however, 
any extension of time must be approved by the TFC and shall require an amendment to 
Assignment No. 9. 

3.0. SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions 
shall be in accordance with the Agreement, any Special Conditions, and with this Assignment 
No. 9.  

4.0. SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the 
services under this Assignment No. 9 with its own forces unless otherwise specified.  If the scope 
of services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required.  If the 
scope of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to 
Section 11.2 of the Agreement. 
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5.0. FEE FOR BASIC SERVICES:  Fee for the services set forth in this Assignment No. 9 
shall not exceed the sum of $118,190.00.  No more frequently than once per month, PSP shall 
submit a Pay Application to TFC for services performed and reasonable and necessary costs and 
expenses incurred through the last day of the previous month.  Any reimbursable expenses, if 
allowed, shall be in accordance with Section 4.6 of the Agreement. 

6.0. IDENTIFICATION OF PSP PROJECT MANAGER AND ALL 
SUBCONTRACTOR:  (a)  For this Assignment No. 9, PSP shall identify the Project Manager, 
PSP’s employees and all subcontractors assigned to this project on the List of Project Manager 
and Subcontractors (hereinafter referred to as the “List”), attached hereto and incorporated herein 
for all purposes as Exhibit B. 

(b) TFC reserves the right to approve the appointment of the PSP Project Manager 
and to demand that the Project Manager, and any of PSP’s employees or subcontractors, be 
removed and replaced if, in the sole opinion of TFC, their performance on this project or any 
other projects, is and/or was inadequate or their continued involvement with the Project is, will, 
or has become detrimental to the timely and successful completion of the project. 

(c) The Project Manager and Subcontractors identified in the List shall not be 
replaced by PSP, nor shall any other subcontractors be engaged by PSP, unless prior written 
consent is obtained from TFC, which consent shall not be unreasonably withheld, conditioned, or 
delayed. 

[THIS SPACE INTENTIONALLY LEFT BLANK] 
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7.0 ENTIRE AGREEMENT AND MODIFICATION:  The Agreement and this 
Assignment and their integrated attachment(s) constitute the entire agreement of the Parties and 
such are intended as a complete and exclusive statement of the promises, representations, 
negotiations, discussions, and other agreements that may have been made in connection with the 
subject matter hereof.  Unless an integrated attachment to this Assignment specifically displays a 
mutual intent to amend a particular part of this Assignment, general conflicts in language 
between any such attachment and this Assignment shall be construed consistently with the terms 
of this Assignment.  Unless otherwise expressly authorized by the terms of this Assignment, no 
modification, renewal, extension, or amendment to this Assignment shall be binding upon the 
Parties unless the same is in writing and signed by the respective Parties hereto.   

This Assignment shall be effective as of the date of the last Party to sign. 

TEXAS FACILITIES COMMISSION WOOD ENVIRONMENT & 
INFRASTRUCTURE SOLUTIONS, INC. 

By:  By: _______________________________ 

Mike Novak  Trina Mullen 

Executive Director Associate Industrial Hygienist 

Date of execution:  Date of execution:   

PM 

DGC 

Dir 

DED 
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October 28, 2020 

Mr. Bill Muñoz 

Project Manager 

Texas Facilities Commission 

Facilities Design & Construction 

Subject: Proposal for Asbestos Consulting Services 

Texas Department of Public Safety, Austin Headquarters 

5805 North Lamar Boulevard, Austin, Texas 78752 

Wood Proposal No. 670620AU15.02 

Dear Mr. Muñoz: 

Wood Environment & Infrastructure Solutions, Inc. (Wood) appreciates the opportunity to present our 

proposal to the Texas Facilities Commission (TFC) to provide asbestos survey services prior to upcoming 

renovations at the Texas Department of Public Safety (DPS) Austin Headquarters, Buildings A, C and E.  In 

addition, we are providing a cost estimate for abatement design and monitoring, as requested by TFC.   

This proposal presents our approach to providing asbestos survey, design and monitoring services, using 

our multi-disciplinary capabilities and knowledge of asbestos surveys and asbestos abatements. The 

following sections present our Scope of Work, Schedule, and Fee Estimate. The scope of services will be 

performed in accordance with the terms and conditions outlined in the professional services agreement, 

TFC Contract 18-096-000, between the Texas Facilities Commission and Wood Environment & 

Infrastructure Solutions, Inc. 

Scope of Work 

TFC has requested Wood provide a proposal for Asbestos Survey, Design and Monitoring at Building A, 

Building C, and Building E located at the DPS Austin Headquarters, to include the following projects: 

 Building A Warehouse Conversion;

 Building A HVAC Replacement;

 Building A Roof Replacement Project;

 Building C Women’s Dormitory Showers;

 Building C HVAC and Chiller Replacement Project; and

 Building E Roof Replacement Project.

Building A Warehouse Conversion and HVAC Replacement Project: 

The scope of work for the asbestos survey will include sampling and analysis of building materials within 

the warehouse and associated office areas located north of Corridor A2C1, the vault/pallet room located 

south of Corridor A2C1 and the office/cubicle area located west of Corridor A2C1, as requested by TFC.  In 

addition, the base mechanical upgrades include demolition of eleven (11) fan coil units located above 

ceilings and in mechanical rooms, six (6) air handler units located in mechanical rooms, one DX split 

system located above ceiling, one package rooftop unit, four (4) multi-zone AHUs located in mechanical 

rooms and penthouses, and associated controls, thermostats, compressors, ductwork, and piping. 

Wood Environment & Infrastructure Solutions, Inc.

3755 S. Capital of Texas Hwy, Ste 375

Austin, Texas 78704

T: 512-795-0360

www.woodplc.com
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Electrical work is to include demolition of overcurrent devices and feeders to the existing equipment.  

Optional renovation work is to include demolition of walls, doors, and cubicle furniture in the warehouse 

areas.  Our survey will include both base bid and optional renovation areas.  

 

Where previous asbestos-containing materials survey data is available (Penthouse Mechanical Rooms), 

Wood will rely on the survey data presented by others and will not re-sample suspect asbestos-containing 

materials within those areas.  

 
Building C Women’s Dormitory Showers/HVAC and Chiller Replacement Project:  
The scope of work for the asbestos survey will include sampling and analysis of building materials within 
second-floor showers and isolation bedrooms.  It is our understanding the planned renovation project 
includes architectural upgrades that will disturb existing walls, ceilings, doors, floors, urinals, toilets, sinks, 
and showers.  In addition, mechanical and electrical work is planned within the Women’s dormitory 
showers to support HVAC system replacement.  
 
The mechanical demolition portion of the project will include demolition of one abandoned water-cooled 
chiller, five (5) HVAC hydronic pumps, valving and piping, one roof-mounted crossflow cooling tower, two 
(2) steam boilers and associated piping and condensate receiver tanks within the central plant and 
mechanical rooms, and existing pneumatic controls, control valves, actuators, accumulators, thermostats 
and air compressors.  
 
As requested by the TFC, our asbestos survey will include building materials expected to be disturbed by 
the above mentioned architectural, mechanical, and electrical upgrades project in Building C.   
 
Building A and E Roof Replacement Projects:  
The scope of work for these projects will include replacement of the built-up roof systems in their entirety 
of both Buildings A and E. Wood will collect a representative number of roof core samples from each 
homogenous roofing area.  In addition, we will collect samples of perimeter flashings, equipment flashings, 
penetration mastics and any other suspect asbestos-containing roofing materials. Wood will apply a 
temporary patch, using roofing caulk, following collection of core samples.  Wood cannot guarantee the 
temporary patch against future water intrusion and we note that coring and cutting of roofs typically 
negates any roof warranty that may be in place.   
 

Asbestos Survey  
 
According to the Texas Administrative Code, ACMs are materials or products including any single material 
component of a structure or any layer of a material sample that contain more than 1.0 percent of any kind 
or combination of asbestos.  In order to refute the presence of asbestos within an interior and well-defined 
homogenous area in Texas, three samples must be collected, analyzed, and found to be non-asbestos 
containing material. The purpose of the asbestos survey is to provide an indication regarding the presence 
of ACMs that may be disturbed during the upcoming renovation project.  
 

 Wood proposes to collect up to one-hundred twenty (120) bulk samples from suspect asbestos-

containing materials within the planned renovation areas of Building A.  

 Wood proposes to collect up to ninety (90) bulk samples from suspect asbestos-containing 

materials within the planned renovation areas of Building C.  

 Wood proposes to collect up to fifty (50) bulk samples from suspect asbestos-containing roofing 

materials from Building A and Building E roofs.  
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The bulk asbestos samples will be submitted to a National Voluntary Laboratory Accreditation Program 

(NVLAP) accredited laboratory (Omni Environmental) and analyzed using Polarized Light Microscopy 

(PLM) coupled with dispersion staining as outlined in the EPA's "Method for the Determination of 

Asbestos in Bulk Building Materials (EPA-600/R-93, July 1993).  As requested by the TFC, the bulk samples 

will be analyzed on an expedited 24-hour turnaround time. 

The intent of the asbestos survey is to provide survey data that can be relied upon for renovation and/or 

demolition purposes in accordance with EPA or Texas regulations.  The subject site must be inspected in 

accordance with EPA, NESHAP, or Texas Asbestos Health Protection regulations prior to renovation and/or 

demolition projects impacting the site. 

Close-out documentation submitted to TFC will include a written report detailing the scope of work, 

materials sampled, conditions observed, procedures used, identification of certified survey personnel, and 

documentation of identified asbestos-containing materials. 

Asbestos Abatement Design and Monitoring 

Wood has not yet verified the location of asbestos-containing materials within the renovation areas of 

Building A, Building C and Building E; however, as requested by TFC, we are providing a scope and cost 

estimate for abatement design and monitoring services.  Based on results of our asbestos survey, we will 

prepare abatement specifications as required by the Texas Department of State Health Services (TDSHS). 

One asbestos abatement specification will be produced for each of the buildings. The abatement activities 

will be limited to the areas determined to contain asbestos-containing building materials as determined 

by the impending survey.     

We will attend one abatement preconstruction meeting (per project site), and coordinate the removal 

operations and scheduling with the TFC and abatement personnel. During interior abatement, we will 

have a Texas licensed asbestos project manager on-site at all times the abatement contractor is 

performing removal operations in order to observe and document on-site conditions as required by state 

law.  Our on-site licensed project manager will collect ambient air samples during abatement for in-house 

analysis utilizing phase contrast microscopy techniques and provide visual clearance after completion of 

the removal.   

Close-out documentation submitted to TFC will include a written report detailing the scope of work, 

materials abated, conditions observed, procedures used, air sample results, identification of certified 

abatement and monitoring personnel, and documentation of waste disposal.  

The following assumptions are made regarding the asbestos abatement in Building A: 

 Wood assumes that the drywall, joint compound and texture, and texture on plaster walls/ceilings

are not asbestos containing materials (per previous asbestos surveys performed by others in

other portions of Building A);

 Wood assumes that built-up roofing, roof flashing, HVAC mastic on insulated ductwork, thermal

system insulation mastics, vibration dampeners, and resilient floor tiles with mastic are asbestos-

containing materials (per previous asbestos surveys performed by others in other portions of

Building A);

 Wood assumes that approximately 1,800 linear feet of ductwork will be abated;

DocuSign Envelope ID: 053977CE-60F7-438F-A0E3-F4CE1174AE68



Proposal for Asbestos Consulting Services  Wood Proposal No.: 670620AU15.02 

DPS Buildings A and C Renovations Areas October 28, 2020

Wood Proposal No. 670620AU15.02 Page 4 of 6 

 Wood assumes that approximately 3,000 linear feet of thermal system insulation will be abated;

 Wood assumes that approximately 30,000 square feet of resilient floor tile and mastic will be

abated;

 Wood assumes that approximately 50 square feet of built-up roofing and 60 linear feet of flashing

will be abated. Wood assumes the roof abatement will be localized to the one rooftop air handler

to be demolished and the project does not include replacement of the entire roofing system;

 Wood assumes that it will take approximately 30 days (10-hour shifts) to abate the asbestos-

containing materials within the proposed renovation areas; and

 TFC will be responsible for selection of a third party abatement contractor and contractor fees are

not included in the estimated costs within this proposal.

The following assumptions are made regarding the asbestos abatement in Building C: 

 Wood assumes that the drywall, joint compound, and texture on walls/ceilings are not asbestos

containing materials (per previous asbestos surveys performed by others in other portions of

Building C);

 Wood assumes that plaster and/or texture on plaster walls/ceilings, HVAC mastic on insulated

ductwork, thermal system insulation mastics, and resilient floor tiles with mastic are asbestos-

containing materials (per previous asbestos surveys performed by others in other portions of

Building C);

 Wood assumes that approximately 10,000 square feet of plaster texture is located on ceilings

within the showers/restrooms will be abated;

 Wood assumes that approximately 500 linear feet of ductwork located above ceiling in the

showers/restrooms will be abated;

 Wood assumes that approximately 8,000 linear feet of thermal system insulation associated with

boilers, chillers and cooling towers will be abated;

 Wood assumes that resilient floor tile and mastic is not located within renovation areas and will

not require abatement;

 Wood assumes the abandoned water-cooled chiller is insulated and will require abatement prior

to demolition;

 Wood assumes the crossflow cooling tower in uninsulated and will not require abatement;

 Wood assumes the insulation, gaskets and associated piping on steam boilers are asbestos-

containing materials and will require abatement;

 Wood assumes that it will take approximately 35 days (10-hour shifts) to abate the asbestos-

containing materials within the proposed renovation areas; and

 TFC will be responsible for selection of a third party abatement contractor and contractor fees are

not included in the estimated costs within this proposal.

The following assumptions are made regarding the asbestos survey and abatement for the Building A and 

Building E Roof Replacement Project:  

 Wood assumes that safe access to the roofing systems is provided through the buildings and has

not including fees associated with manlift rental;

 Wood assumes that any penthouse roofs can be safely accessed via an eight foot ladder;

 Wood assumes that the built-up roofing field and flashing materials on both buildings are

asbestos-containing materials;
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 Wood assumes approximately 45,000 square feet of built-up roof field and flashing will be abated

at Building E and 75,000 square feet of built-up roof field and flashing will be abated at Building

A;

 Wood assumes it will take approximately 12 weeks for an abatement contractor to remove the

built-up roof field and flashing from the two buildings;

 Onsite asbestos abatement monitoring is not required by the State and Federal regulations;

however, the TFC typically requires some level of contractor oversight and air monitoring;

therefore, Wood has included fees for periodic monitoring (2 days per week) during roof

abatement activities.

Schedule and Fee Information 

Asbestos Survey 

Wood will proceed with the asbestos survey within two weeks of authorization from TFC.  We estimate 

field activities to be completed within twelve (12) days utilizing two Texas Licensed Asbestos Inspectors. 

As requested by TFC, laboratory analysis of samples will be completed on a 24-hour expedited laboratory 

turnaround time.  The final written report detailing samples collected and laboratory analysis results will 

be issued within two weeks of receipt of laboratory reports. 

Asbestos Abatement Design and Monitoring 

Upon completion of the asbestos survey, Wood will proceed with the asbestos abatement design, if ACM 

is found within areas to be disturbed during the upcoming renovation activities.  Depending on the 

amount of ACM discovered, Wood will provide the design specifications to TFC within two to three weeks 

of completion of the survey report.   

Notification to DSHS requires a ten (10) working day period before any disturbance of ACMs may occur. 

TFC will be responsible for payment of required notification fees to the DSHS.  Based on the above 

assumptions, the type, quantity, and locations of material anticipated for removal, and the availability and 

efficiency of the abatement contractor, asbestos abatement is expected to take up to thirty (30) 10-hour 

work days for Building A and up to thirty-five (35) 10-hour work days for Building C, and 12 weeks for 

Building A and E roofs.  Wood has included 2 days per week of oversight and air monitoring for roof work. 

After completion of abatement, we estimate it will take two (2) business week to submit a final abatement 

report. 

Fees 

As described above, Wood will perform the proposed asbestos survey services for: 

 Asbestos Survey Buildings A, C and A/E Roofs - Time and Materials not to exceed price of

$27,668.00

 Abatement Consulting Buildings A, C and A/E Roofs– Time and Materials not to exceed price of

$90,522.00

For a total project time and materials not to exceed price of $118,190.00 
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A breakdown of estimated costs for asbestos survey and abatement services provided in Attachment A. 

If more than 260 asbestos bulk samples are required, additional samples will be charged at $16 per 

additional sample.  If additional conditions or unexpected issues require additions to the scope of work 

for survey or abatement services, Wood will inform TFC and submit a supplemental proposal.  Wood will 

not perform additional services without prior written authorization from TFC. 

Wood looks forward to working with you on this project.  Please contact us should you have any 

questions concerning these services or require adjustments to our approach or schedule. 

Sincerely, 

Wood Environment & Infrastructure Solutions, Inc. 

Trina Mullen Kimberly High 
Associate Industrial Hygienist Texas Office Manager 

Licensed Asbestos Consultant No. 10-5687 

Attachment A :  Estimated Fees 
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Estimated Fees - Asbestos Survey Consulting Services

DPS Headquarters Buildings A, C and E 

Task PROPOSED COST ESTIMATE (TIME AND MATERIALS)
Number TASK/ITEM QUANTITY RATE AMOUNT

DESCRIPTION UNIT COST UNITS

1 Project Management

Project Manager 15 120.00$        hr $1,800.00
Admin II (Accounting, Office Support) 4 65.00$          hr $260.00
Licensed Asbestos Inspector (update HASP) 4 85.00$          hr $340.00

Subtotal Task 1 $2,400.00

2 Laboratory Analysis

Laboratory Fees (PLM) - 24-Hour Lab TAT 260 16.00$          each $4,160.00

Shipping 2 35.00$          each $70.00
Subtotal Task 2 $4,230.00

3 Asbestos Survey

Licensed Asbestos Inspector (Tech I) 96 85.00$          hr $8,160.00
Licensed Asbestos Inspector (Tech II) 96 95.00$          hr $9,120.00

Subtotal Task 3 $17,280.00

4 Final Report

Asbestos Consultant - Licensed Individual 4 132.00$        hr $528.00
Licensed Asbestos Inspector 30 85.00$          hr $2,550.00
CAD Operator 10 75.00$          hr $750.00

Subtotal Task 4 $3,828.00

TOTAL $27,668.00

October 28, 2020 Wood Project Number 670620AU15.02
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Estimated Fees - Asbestos Abatement Consulting Services

DPS Austin Headquarters Buildings A, C and E

Task PROPOSED COST ESTIMATE (TIME AND MATERIALS)

Number TASK/ITEM QUANTITY RATE AMOUNT

DESCRIPTION UNIT COST UNITS

1 Project Management

Project Manager 40 120.00$          hr $4,800.00

Admin II (Accounting, Office Support) 4 65.00$  hr $260.00

Licensed Asbestos Inspector (update HASP) 4 85.00$  hr $340.00

Subtotal Task 1 $5,400.00

2 Laboratory Analysis

PCM Analysis Included in AMT rate 0 3.00$  each $0.00

Subtotal Task 2 $0.00

3 Asbestos Abatement Design Specifications

Asbestos Consultant - Licensed Individual 32 132.00$          hr $4,224.00

Subtotal Task 3 $4,224.00

4 Abatement Monitoring and Meetings

Asbestos Project Manager/Air Monitoring Technician  898 85.00$  hr $76,330.00

Asbestos Consultant - Licensed Individual 8 132.00$          hr $1,056.00

Subtotal Task 4 $77,386.00

5 Final Reports

Asbestos Consultant - Licensed Individual 6 132.00$          hr $792.00

Asbestos Inspector/Air Monitoring Technician  32 85.00$  hr $2,720.00

Subtotal Task 5 $3,512.00

TOTAL $90,522.00

October 28, 2020 Wood Project Number 670620AU15.02
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TFC Contract No. 18-096-000

Assignment 9
Wood Environment & 
Infrastructure Solutions, Inc.

LIST OF PSP PROJECT MANAGER AND

SUBCONTRACTORS 
(Name, Address & Contact Person (Project Manager)) 

A. Project Manager: Name: Trina Mullen 

Company Name: Wood Environment & 

Infrastructure Solutions, Inc. 

Address:  3755 S. Capital of Texas Highway, Suite. 

375, Austin, Texas  78704 

Phone No.: (512) 795-0360; (512) 671-0263 cell 

Email: trina.mullen@woodplc.com 

B. Subcontractors: Asbestos Laboratory 

1. Name: Steve Griffin 

Company Name: Omni Environmental 

Address: 2851 Joe DiMaggio Blvd, Suite 10, Round 

Rock, Texas 78665 

Phone No.: (512) 258-9114 

Email: steve@omnienv.com 

2. Name: 

Company Name: 

Address: 

Phone No.: 

Email: 

3. Name: 

Company Name: 

Address: 

Phone No.: 

Email: 
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